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Building excellence,

Oklahoma Capital Restoration - Interior Rehabilitation Project

Phase 1 - Prerequisite
GMP Budget Recap Sheet
State Contract : 15151DB

Original Date: 20-Jui-15

Update: 10-Aug-15 SF Area: 7,574 15,623 23,197
House of Rep~ | Senate - Third Total
First Floor Fioor Project Comments
[Div. 1 - Protection & Canstruction Support $ 58774 3 121,234 | 3 180,007
|Div. 2 - Existing Condiitions $ 151,464 | § 202730 | § 444,193
[Div. 3- Concrete $ - 1s 100] s 100
[oiv. 4 - Masanry $ - 3 - 3 -
[Div. 5 - Metals 3 -8 - Is -
|Div. 6 - Woods, Piastics, Composites $ 166,243 | $ 114,847 | $ 281,080
[Div. 7 - Thermal & Moaisture Protection $ - Is R E -
|oiv. 8 - Openings $ 85513 [ $ 153,906 | 3 239,419
_D?. 9 - Finishes $ 22477518 586,335 | § 814,110
[Div. 10 - Miscellanecus $ 20,592 ] 8 25,145 | $ 49 741
|Div. 17 - Equipment $ B - s -
|piv. 12 - Furnishings $ - Is - 18 -
[Div 12 - Special Construction $ - s - s -
|piv. 14 - Ganveying Equipment $ - s - 1Is -
_U? 21 ~ Fire Suppression 3 32,190 | $ 66,398 | $ 98,588
_U?. 23 - Mechanical $ 462,771 1% 791,993 1% 1,254,764
|biv. 26 - Electrical $ 550,024 | $ 1,129,685 | $ 1,679,723
$ - 1% - 1% -
SUBTOTAL $ 1,752,345 1 § 3,289,390 | $ 5,041,735
General Conditions $ 3128111 % 587,189 | $ 500,000
|Builders Risk and GL. Insurance $ 27799138 27,799 13 55,588
GC P&P Bond $ 308951 % 30,895 | $ 61,791
Sub Bonds $ 262851 % 49,3411 % 75,626
|Permits $ 75718 1,562 | 2,320
_MOZm._.mcn.:Oz COST $ 2,150,893 | $ 3,986,176 | $ 6,137,069
_Ummmma Fee (7%) $ 150,563 | $ 279,032 | % 429,595
_00:&2&0: Managers Fee (6%) $ 138,087 | $ 255913 | ¢ 354,000
[Project Contingency (5%) $ 107,545 | 8 199,309 |'S 306,853
[TOTAL COST Wi Contingency $ 2,547,087 |5 4,720,430 3% 7,267,517
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Manhattom

Building excellence.

Oklahoma Capital Restoration - Interior Rehabilitation Project

Original Date: 20-Jul-15

Phase 1 - Prerequisite

First Floor - House of Representatives
State Confract: 15151DB

Update: 10-Aug-15 SF Area: 7,574 SF
50% CD
Budget Comments
Div. 1 - Protection & Construction Support $ 58,774
Div. 2 - Existing Conditions $ 151,464
Div. 3 - Concrete $ -
Div. 4 - Masonry 3 -
Div. 5 - Metals 3 -
Div. 6 - Woods, Plastics, Composites $ 166,243
Div. 7 - Thermal & Maisture Protection 3 -
Div. 8 - Openings $ 85,513
Div. 8 - Finishes $ 224,775
Div. 10 - Miscellaneous 3 20,592
Div. 11 - Equipment $ -
Div. 12 - Furnishings $ -
Div 13 - Special Construction $ -
Div. 14 - Conveying Equipment $ -
Div. 21 - Fire Suppression $ 32,190
Div. 23 - Mechanical $ 462,771
Div. 26 - Electrical $ 550,024
$ .
SUBTOTAL $ 1,752,345
General Conditions $ 312,811
Builder's Risk and GL. Insurance $ 27,799
GC P&P Bond $ 30,895
Sub Bonds $ 26,285
Permits $ 757
CONSTRUCTION COST $ 2,150,893
Design Fee (7%) % 150,563
Construction Managers Fee (6%) $ 138,087
Project Contingency {(5%) $ 107,545
TOTAL COST w/ Contingency $ 2,547,087




House of Rep - 1rst Floor

Manhattan Construdion Company

2601 Northwest Expressway, Sulte 300-W
Oktahoma City, OK 73112

Phone: (405) 2564.1050 Fax: (405) 254.1055

Sort Sequences: Estimate File: :Phase 1 House & Senate 50% CD budget.est - Capitat Renovation - Phase 1 House &
1. Divisions Senate,
2. Major item Code Estimator:
3. Not Used Primary Project Qly:0 Sqft
4. Not Used Secondary Project Qly: 0 Floors

Estimate UM: Imperial

Partial Report | Report includes Taxes & Insurance. |
812012015

Protection & Construction Suppert 7,574.00 SQFT 7.76 58,774
Total Major ltem Code 01500.000 Protection & $58,774
Construction Support

Total Division 01 General Requirements $58,774

Remove partitions 7.305.00 SQFT 0.356 2,657
Remove inferior storefront / windows . 42.00 SQFT 0.75 32
Remaove ceiling system - 7,327.00 SQFT 0.20 1,465
Remove millwork 349.00 LNFT 7.00 2.443
Remove window bfinds 650.00 SQFT 0.07 46
Remove flocring and base 7,327.00 SQFT 0.50 3,664
Remove door 30.00 EACH 10.00 300
Remove frame 30.00 EACH 20.00 600
Remove Hardware 23.00 EACH 7.00 161
Salvage Historic door hardware 7.00 EACH 38.84 272
Protect Existing Windows 14.00 EACH 93.02 1,302
Protect Exisling piping 6.00 EACH 93.02 558
Protect Existing sturcture 7,327.00 SQFT 0.37 2,697
Protect Exisiting Plaster Ceiling and Molding 18.00 LNFT 11.45 217
Remove smoke detectors w/ assoclated wiring 5,00 EACH 50,00 250
Remaove fire alarm horns w/ associated wiring 1.06 EACH 500.00 500
Remove Sink/Lav with assocated piping 3.00 EACH 250.00 750
Remove toilet fixtures with assocated piping 1.00 EACh 1,250.00 1,250
Remove condensate piping 1.00LS 5,000.00 5,000
Remove ductwork 7,674.00 SQFT 2.50 18,935
Remove power wiring, receptacles, switches 1.00 LS 5,000.00 5,000
Remave light fixtures w/ assoclated wiring 1.00 LS 2,500.00 2,500
Remove electrical panel board w/ assoclated wiring 2.00 EACH 500.00 1,000
Saw cutling plaster 160.00 LNFT 4.00 640

Total Majoritem Code 02200.000 Demolition $62,138

Asbestos Tasting 1.00 EACH 2,000.00 2,000

Asbestos Abatement 7,574.00 SQFT 10.00 75,740

Lead Paint Abatment 7.6574.00 SQFT 2.85 21,586
Total Majorltem Code 02500.600 Asbestos $99,326
Remediation

Total Division 02 Existing Conditions $151,464
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Sort Sequences: Estimate File: :Phase 1 House & Senate 50% CD budget.est - Capital Renovation - Phase 1 House &

1. Divisions Senate,
2. Major item Code Estimator:
3. Not Used Primary Projed Qty:0 Sqft
4. Not Used Secondary Projec Qly: 0 Floors
Estimate UM: Imperial
Partial Report [ Report includes Taxes & Insurance, |

9:44:30AM 8/20/2015

L ... Description. Quantlly = nit § otal
Rough Carpentry Allowance 7.574.00 SQFT 1.00 7.574
Total Majoritem Code 06100.000 Rough $7.574
Carpen
‘Ma
Breakroom - Base Cabinets

21,00 LNFT 200.00 4,200

Reception Deck 6.00 LNFT 700.00 4,200
Breakroom - Upper Cabinets 22,00 LNFT 175.00 3,850
Millwork at exterior Windows in Offices 109.00 LNFT 500.00 54,500
Remaove and reinstall work benches and shelving 15.00 LNFT 75.00 1,425
Misc. Millwork 7.574.00 SQFT 7.50 56,805
Stone Countertop 255.00 SQFT 95.00 24,225
Wood base 1,713.00 LNFT 570 9,764
Total Majoritem Code 06400.000 Architectural $158,669
Woodwork

Total Division 06 Wood, Plastics, Composites $166,243

1]
Unload & Stock Frame 35.00 EACH 20.51 718
Univad & Stock Door Leaf 37.00 LEAF 20.51 759
Unload & Stock Door Hardware 37.00 LEAF 20.51 759
Install Door & Hardware 37.00 LEAF 148.15 5,481
Total Majoritem Code 08000.000 Door and $7,717

hardware Installatin

ne
H.M. Door with Glass Light 9.00 EACH 379.31 3.414
H M Door Frame - Single 34.00 EACH 162.56 5,527
H M Door Frame - Double 1.00 EACH 189.66 180
Total Majoritem Code 08100.000 Hollow Metal $9,131

Doors and Frames

Wood Door - Flush - Non Rated 22,00 LEAF 487.69 10,729

Wood Door - Flush w/ glazing - Non Rated 5.00 LEAF 506.06 ¢ 3,678
Total Majoritem Code 08200.000 Wood Doors $14,306

Type A - Alum, Storefront - w/ Frosted and liched Glass 181.00 SQFT 85.00 15,385

New Frosted Glass in Door Sidelights 133.00 SQFT 20.00 . 2,660
Storefront Door - Single 2.00 LEAF 3,000.00 6,000
Total Majorltem Code 08400.000 Entrances, $24,045

Storefronts, and Curtain Walls
M Code 08700,000 Hardware = V
Finish Door Hardware Sets 37.00 EACH 812.81 30,074

Total Major item Code 08700.000 Hardware $30,074
‘Major Item Code 08800,001 in
Unframed Mirrors 24.00 SQFT 10.00 240
Total Majoritem Code 08800.000 Glazing $240
Total Division 08 QOpenings $85,513

h 724.00 SQFT 16.00 10,860
D1 - Furring Channel /1 Gyp Bd 1 Side (Not Fire Rated) 3,066.00 SQFT 225 6,876

Page 2




Sort Sequences: Estimate File: :Phase 1 House & Senate 50% CD budget.est - Capital Renovation - Phase 1 House &

1. Divisions Senate,
2. Major item Code Estimator:
3. Not Used Primaiy Project Qty:0 Sqft
4. Not Used Seocondary Project Qly: 0 Floors
Estimate UM: imperial
Partial Report [ Report includes Taxes & Insurance, |

9:44:30AM 8/20/2015
I' _Descrlptlon — T——— T— r—

At, A2 3- 518" S!ud 1 Gyp Bd 2 Sides to Just Above Ceiling 2, 356 UD SQFT
{Not Fire Raled) *

A3 - 3-5/8" Slud /1 Gyp Bd 2 Sides to Struclure {Not Fire 2,865.00 SQFT 7.00 20,055
Rated) *
B2 - 4" Stud /2 Gyp Bd 2 Sides (2 Hr Fire) * 270.00 SQFT 8.00 2,160
3-5/8" drywall partion above glass storefront 147.60 SQFT 5.00 735
Filtin drywalt at removed door opening 1.00 EACH 450.00 450
A4 - 6" Stud /1 Gyp Bd 2 Sides to Just Above Ceiling {non 152.00 SQFT 4.00 608
rated} *
Add'l Cost - Install Door Frame 35.00 EACH 125.00 4,375
Add'l Cost - Insulation 3,734.00 SQFT 0.75 2,801
Gyp Bd Ceiling with Framing 2,683.00 SQFT 5.00 13,415
1" high Gyp Bd Ceiling Furrdowns with Framing 214 00 LNFT 25,00 5,350
Total Majoritem Code 09200.000 Plaster and $75,342
Gypsum Board
Porcelain Tile Floor 595.00 SQFT 8.50 5,653
FLoor Tile Logo 1.00 EACH 3,500.00 3,500
Porcelaln Tile Wall 665.00 SQFT 9.50 6,318
Tile base 127.00 LNFT 9.50 1,207
Total Major item Code 09300.000 Tiling $16,677
Acoustical Ceiling Grid installation 2 x 2 3,486.00 SQFT 3.50 12,236

Total Majoritem Code 09500.000 Cellings $12,236

Luxury viny! fite floor 164.00 SQFT 6.25 1,025

Rubber base 330,00 LNFT 1.50 495
Sealed Fioors 710.00 SQFT 1.25 888
Carpet type 1 648.00 SQYD 65.00 42,120
Floor Prep 7,574.00 SQFT 2.50 18,935
Tota! Major ltem Code 09600 000 Floonn s : $63,463
Patch exisiing surfaces 520,00 SQFT 20.00 10,400
Int Paint - Gyp Bd Walls 21,100.00 SQFT 0.65 13,715
Int Paint - Gyp Bd Cellings 2,683.00 SQFT 0.75 2,012
Int Paint - Frame 35.00 EACH 55.00 1,925
Int Paint H.M.Door 9.00 LEAF 75.00 675
Int Paint - Exposed Metal Deck & Joist 717.00 SQFT 0.75 538
Int Paint Wood Trim/Base 1,713.00 LNFT 1.75 2,998
Tape & Bed - Walls 21,100.00 SQFT 0.40 8,440
Tape & Bed - Ceilings 2,683.00 SQFT 0.45 1,207
Misc. Painting 7.574.00 SQFT 2.00 15,148
Total Majoritem Code 09%00.000 Painting and $57,058
Coating
Total Division 09 Finishes $224,775

Toilet Partition 2.00 EACH 1,390.56 2,781

Urinal Partition 1.00 EACH 877.14 877
Total Majorltem Code 10100.000 Toilet $3,658

Parﬂﬂons
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Sort Sequences: Eslimate File: :Phase 1 House & Senate 50% CD budget.est - Capital Renovation - Phase 1 House &

1. Divisions Senate,
2. Major item Code Estimator:
3. Not Used Primary Project Qty:0 Sqft
4, Not Used Secordary Project Qty: 0 Floors
Estimate UM: Imperial
Partial Report | Report includes Taxes & Insurance, |

9:44:30AM 8/20/2015

.- Quantity-
7.574.00 SQFT

Slgéége Al.lo;.v.ancé. .

Total Majoritem Code 10400.000 Signage
Major-ltem Co 1500.000 Fir tils|

Fire extingtisher with cabinet 4.00 EACH 48511 1,980
Total Majorltem Code 10500.000 Fire $1,980
Extinguishers

187 grab bar 2.00 EACH 57.78 116
36" grab bar 2.00 EACH 69.90 140
42" grab bar 2.00 EACH 80.74 161
Doubie roll toilet paper holder 3.00 EACH 63.19 180
Napkin disposal 2.00 EACH 149.62 299
Paper towel dispenserfwaste combo 2.00 EACH 291.52 583
Liquid soap dispenser 2.00 EACH 69.90 140
Tollet seat cover dispenser 2.00 EACH 91.57 183
Robe hook 2.00 EACH 21.40 43

Total Majorltem Code 10800.000 Toilet $1,854

Accessorles

‘Mijot Ite DO Wi ,

2" wood slat blinds {13 ea} 650.00 SQFT 8.50 5,526
Total Maforitem Code 10900.000 Window $5,525
Treatment

Total Division 10 Miscelfaneous $20,592

Full Helght Refrig ( by Owner) 1.00 EACH

Dishwasher {by Cwner) 1.00 EACH
Total Majorifem Code 11300.000 Residential
Equipment

Disconnect and Make safe for Demoliion 7,574.00 SQFT 0.50 3,787

Fire Protection System 7,574.00 SQFT 3.75 28,403
Total Majoritem Code 21000.000 Fire $32,190
Suppression

Total Division 21 Fire Suppression $32,190
Division entilating

Disconnect and Make safe for Demoltion 7,5674.00 SQFT 0.75 5,681

Plumbing 7.574.00 SQFT 15.00 113,610
HVAC ' 7.574 00 SQFT 42,20 319,623
Building Automation and Contrals 7,5674.00 SQFT 3.15 23,858
Total Major itern Code 23000.000 Heating, $462,771
Ventiating, and Air Conditioning (HVAC}
Total Division 23 Heating, Ventilating, and Air $462,771

Conditioning (HVAC)

F’age 4




Sort Sequences: Eslimate File: :Phase 1 House & Senate 50% CD budgst.est - Capital Renovation - Phase 1 House &

1. Divisions Senate,
2. Major Item Code Eslimator:
3. Not Used Primary Projedt Qiy:0 Sqft
4. Not Used Secordary Project Qty: 0 Floors
Estimate UM: iImperial
Partial Report [ Report includes Taxes & Insurance. |

9:44:30AM

8/20/2015

escription. Juaniit Unii s
Disconnect and Make safe for Demoltion 7.574.00 SQFT 1.69 12,800
Electrical 7,574.00 SQFT 19.90 150,723
Lighting and Lightin Control 7.574.00 SQFT 30.85 233,658
Grounding System 7,574.00 SQFT 0.27 2,045
PA System 7.574.00 SQFT 3.48 26,358
Fire Alarm 7,574.00 SQFT 9.43 71,423
Security System 7.574.00 SQFT 3.50 26,509
Low Voitage Rough-in 7.574.00 SQFT 3.50 26,509
Total Majoritem Code 26000.000 Electrical ’ $550,024

Total Division 26 Electrical $550,024

Page 5
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Manhattom

Building excellence,

Oklahoma Capital Restoration - Interior Rehabilitation Project

Original Date: 20-Jul-15

Phase 1 - Prerequisite
Third Floor - Senate
State Contract : 15151DB

Update: 10-Aug-15 SF Area: 15,623 SF
50% CD
Budget Comments
Div. 1 - Protection & Construction Support $ 121,234
Div. 2 - Existing Conditions 3 202,730
Div. 3 - Concrete $ 100
Div. 4 - Masonry $ -
Div. 5 - Metals $ -
Div. 6 - Woods, Plastics, Composites % 114,847
Div. 7 - Thermal & Moisture Protection $ -
Div. 8 - Openings $ 153,906
[Div. 9 - Finishes $ 589,335
Div. 10 - Miscellaneous $ 29,149
Div. 11 - Equipment $ -
Div. 12 - Furnishings $ -
Div 13 - Specia! Construction $ -
Div. 14 - Conveying Equipment $ -
Div. 21 - Fire Suppression 3 66,398
Div. 23 - Mechanical $ 791,993
Div. 26 - Electrical $ 1,129,699
$ i
SUBTOTAL $ 3,289,390
General Conditions 3 587,189
Builder's Risk and GL. Insurance $ 27,789
GC P&P Bond $ 30,895
Sub Bonds $ 49,341
Permits $ 1,562
CONSTRUCTION COST $ 3,986,176
Design Fee (7%) $ 279,032
Construction Managers Fee (6%) $ 255,913
Project Contingency (5%) $ 189,309
TOTAL COST w/ Contingency $ 4,720,430




Senate - 3rd Floor

Manhattan Construdtion Company

2601 Northwest Expressway, Suite 300-W
Oklahoma City, OK 73112

Phone: {405} 254.1050 Fax: (405) 254.1055

Sort Sequences: Esfimate File: :Phase 1 House & Senate 50% CD budgel.est - Capital Renovation - Phase 1 House &
1. Divislons Senate,
2. Major ltem Code Estimator:
3. Not Used Primary Project Qty:0 Sqft
4, Not Used Secondary Project Qty: 0 Floors
Estimaie UM: Imperial
Partial Report [ Report includes Taxes & Insurance, |

8:33:30AM 8/11/2015

Protection & Construction Support

15,623.00 SQFT 7.76 121,234
Total Major ftem Code 01500.000 Protection & $121,234
Construction Support

Total Division 01 General Requirements $121,234

a

Remove Goncrete housekeeping pad

1.00 EACH 75.00 75

Remove pariitions 21,195.00 SQFT 0.35 7.418
Remove interior storefront / windows 608.00 SQFT 0.75 458
Remove glazing from door and sidelght 30.00 SQFT (.50 15
Remove ceiling system 16,207.00 SQFT 0.20 3,241
Rermove miltwork 207.00 LNFT 7.00 1,448
Remove Wood Trim around door frame 1.00 EACH 7.00 7
Remove window blinds 1,350.00 SQFT 0.08 01
Remove flooring and base 16,206.00 SQFT 0.50 8,103
Remove door 76.00 EACH 10.00 760
Remove frame 69.00 EACH 20.00 1,380
Remove Hardware 1.00 EACH 7.00 7
Salvage Historic door hardware 76.00 EACH 38.84 2,951
Salvage Doors 1.80 EACH 38.84 39
Protect Existing Windows 36.00 EACH 93.02 3,349
Protect Existing piping 1.00 EACH 93.02 93
Protect exisiting plaster ceiling and molding 4,268.00 SQFT 0.30 1,272
Remove smoke detectors w/ associated wiring 11.00 EACH 50.00 550
Remove fire alarm horns w/ associated wiring 2.00 EACH 500.00 1,000
Remove Sink/Lav with assocated piping 3.00 EACH 250.00 750
Remove floor drain with assocated piping 1.00 EACh 500.00 500
Remcve condensate piping 1.00LS 5,000.00 5,000
Remove condensate pump w/ associated piping 2.00 EACH 750.00 1,500
Remove ductwork 15,623.00 SQFT 2.50 39,058
Remove power wiring, receplacles, switches 1.00 L8 5,000.00 5,000
Remove light fixtures w/f associated wiring 1.00 LS 2,500.00 2,500
Remove electrical panel board w/ assoclated wiring 2,00 EACH 500.00 1,000
Saw cuiting plaster 800.00 LNFT 4.00 2,400
Total Major ftem Code 02200.000 Demofition $89,974
Asbestos Testing 1.00 EACH 2,000.00 2,000
Asbestos Abatement 15,623.00 SQFT 10.00 156,230
Lead Paint Abatment 158,623.00 SQFT 235 44,526
Total Majorltem Code 02500.000 Ashestos $202,758

Remediation
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Sort Sequences: Eslimate File: :Phase 1 House & Senate 50% CDbudget.est - Capital Renovation - Phase 1 House &

1. Divisions Senate,
2. Major ltem Code Estimator:
3. Not Used Primary Project Qty:0 Sqft
4. Not Used Secondary Project Qly: O Floors
Estimate UM: Imperial
Partial Report : [ Report inciudes Taxes & Insurance. |
8:33:30AM 8/11/2015

7 TDescnption. Ruan : :
Total Division 02 Existing Conditions $292,730

Pach floor at removed housekeeping pad ' 1.00 EACH 100.00 100
Total Maforitem Code 03300.000 $100
Cast-in-Place Concrete

Total Division 03 Concrete $100

a
Rough Carpentry Allowance 16,623.00 SQFT 1.00 15,623
Total Majoritem Code 06100.000 Rough $15,623
Carpentry
Ma yctural Woody
Breakroom - Base Cabinets 19.00 LNFT 200.00 3,800
Corridor/Work Area Base Cabinet 47.00 LNFT 200.00 9,400
Breakroom - Upper Cabinats 10.00 LNFT 175.00 1,750
Corridorf Work Area Upper Cabinets 48.00 ENFT 175.00 8,400
Corridorf Work Area Storage Cabinets 9.00 LNFT 250.00 2,250
Misc. Miliwork 15,623.00 SQFT 2.50 39,058
Stone Countertop 131.00 SQFT 95.00 12,445
Wood base 3,881.00 LNFT 5,70 22,122
Total Majoritem Cade 06400.000 Architectural $99,224
Woodwork

Total Division 06 Wood, Plastics, Composites $114,847

Unload &Stock Frame 61.00 EACH 20.51 1,251

Unload & Stock Door Leaf 62.00 LEAF 20.51 1,272

Unload & Stock Door Hardware 62.00 LEAF 20.51 1,272

Install Door & Hardware 62.00 LEAF 148.15 9,185
Total Majorltem Code 08000.600 Door and $12,980
hardware Installatin

H.M. Door with Glass Light 15.00 EACH 379.31 5,690

H M Door Frame - Single 59.00 EACH 162,56 9,64

H M Door Frame - Double 2.00 EACH 189.66 379
Total Major item Code 08100.000 Hollow Metal $15,660
Doors and Frames
| Maje

Wood Boor - Elush - Non Rated 47.00 LEAF 487.69 22,921
Total Majorltem Code 08200.000 Wood Doors $22,921

M 400,000

W
Type A - Alum. Storefront - w/ Frosted and Itched Glass 193.00 SQFT 85.00 16,405
Type B - Alum. Storefront - wf Frosted and tched Glass 78.00 SQFT 85.00 6,715
Type C - Alum. Storefront - w/ Frosted and ltched Glass 78.00 SQFT 85.00 6,630
New Frosted Glass in Door Sidelights 310.00 SQFT 20.00 6,200
Storefront Door - Single 2.00 LEAF 3,000.00 6,000
Storefront Boor - Double 2.00 LEAF 5,000.00 10,000

Page 2




Sort Sequences: Estimate File: :Phase 1 House & Senate 50% CD budgel.est - Capital Renovation - Phase 1 House &
1. Bivisions Senate,
2. Major ltem Code Estimator:
3. Not Used Primary Projed Qty:0 Sqft
4. Not Used Secondary Project Qty: 0 Floors

Eslimate UM: Imperial

[ Report includes Taxes & Insurance. |

Partial Report

. Total Major Item Code 08400 000 Entrances,
Storefronts, and Curtain Walls

Finisﬁ 600: Hardware Sets
Total Majorftem Code 08700.000 Hardware
Total Division 08 Op enfngs

Patch walls and match existing finish

Restore Plaster Celling to Existing

C1, D1 - Furring Channel /1 Gyp Bd 1 Side (Not Fire Rated)
D2 - 2-1/2" stud, Gyp Bd. 1 side to ceiling (no Rated)
D3,05- 3-5/8" stud, 1 Gyp 1 side to ceiling {non rated)

A1, A2, 3-5/8" Stud M Gyp Bd 2 Sides to Just Above Caeiling
{Not Fire Rated) *

A3,E1 - 3-5/8" Stud /1 Gyp Bd 2 Sides to Structure {Not Fire
Rated) *

3-5/8" drywall partion above glass storefront

Filt in drywalt at removed door opening

Add'l Cost - Install Door Frame

Add'l Cost - Insulation

Gyp Bd Ceiling with Framing

1* high Gyp Bd Ceiling Furrdowns with Framing
Total MajorItem Code 09200.000 Plaster and
Gypsum Board

Porcelam Tlle Froor

Tile base
Total Major item Code 09300.000 Tiling

Acouslicél beiling Grid Installation 2 x 2 ]
Total Majoritem Code 09500.000 Ceilings

Preserve orginal floor and base
Luxury vinyt tile floor
Rubber base
Sealed Floors
Carpet type 1
Carpetiype 2
Floor Prep
Total Major Item COde 09600 000 Floorings

Patch exisling surfaces

Int Paint - Gyp Bd Walls

Int Paint - Gyp Bd Cellings

Int Paint - Frame

Int Paint H.M.Door

Int Paint - Exposed Metal Deck & Joist
Int Paint Wood Trim/Base

Tape & Bed - Walls

Tape & Bed - Ceilings

Misc. Painting

62.00 LEAF

3,560.00 SQFT
5,466.00 SQFT
4,170.00 SQFT
40.00 SQFT
631.00 SQFT
8,958.00 SQFT

1,394.00 SQFT

325.00 SQFT
6.00 EACH
61.00 EACH
1.,161.00 SQFT
2,150.00 SQFT
325.00 LNFT

512.00 SQFT
116.00 LNFT

7,308.00 SQFT

4,478.00 SQFT
328.00 SQFT
247.00 LNFT
221.00 SQFT

17.00 SQYD

1,069.00 8QYD

15,623.00 SQFT

1,600.00 SQFT
42,440.00 SQFT
2,160.00 SQFT
61.00 EACH
15.00 LEAF
218.00 SQFT
3,883.00 LNFT
42,440.00 SQFT
2,150.00 SQFT
15,623.00 SQFT

812.81

15.00
22.50
225
275
3.00
3.26

7.00

5.00
450.00
125.00

0.75

5.00

25.00

9.50
9.50

3.60

15.00
6.50
1.50
1.25

65.00

65.00
2.50

20.00
0.65
0.75

55.00

756.00
0.75
1.76
0.40
0.45
2,00

$51,950

50,394
$50,394
$163,908

53,400
122,963
9,403
110
1,893
29,117

6,758

1,626
2,700
7.626

893
10,760
8,126
$258,361

4,864
1,102
$5,966

25,578
$25,578

67,170
2,139

37

276

1,105
69,485
39,058
$179,603

30,000
27,586
1,613
3.355
1,125
164
6,795
16,976
968
31,246
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Soit Sequences: Estimate File: :Phase 1 House & Senate 50% CDbudget.est - Capital Renovation - Phase 1 House &

1. Divislons Senate,
2. Major Item Code Estimator:
3. NotUsed Primary Project Qty:0 Sqft
4. NotUsed Secondary Project Qty: 0 Floors
Estimafe UM: Imperial
Partial Report | Report Includes Taxes & Insurance. ]

8:33:30AM 8/11/2015

Bescription oF
Total Majorltem Code 09900.000 Painting and $119,827
Coating
Total Divislon 09 Finishes $589,335
Signage Allowance 15,623.00 SQFT 1.00 156,623
Total Major item Code 10400.000 Signage $15,623
M 500.000 Fi u
Fire extinguisher with cabinet 5.00 EACH 495,11 2,476
Total Major ltem Code 10500.000 Fire $2,476
Extinguishers
2" wood slat blinds (26 ea) 1,300.00 SQFT 8.50 11,050
Total Majoritem Code 10900.000 Window $11,050
Treatment
Total Division 10 Miscellaneous $29,149
ajor item Cod Residentl ]
Full Height Refrig { by Owner) 2.00 EACH
Dishwasher (by Owner) 1.00 EACH
Total Majorltem Code 11300.000 Residential
Equipment
‘Maj ial Equig
Wall TV (by Owner) 3.00 EACH
Total Majorltem Code 11900.000 Audio /
Visual Equipment
Total Division 11 Equipment
E 3 R 4‘.:1"
Disconnect and Make safe for Demoition 15,623.00 SQFT 0.50 7,812
Fire Protection System 15,623.00 SQFT 3.78 58,586
Total Majorftem Code 21000.000 Fire $66,398
Suppression
Total Division 21 Fire Suppression $66,398
Division 23 Heal ning (HVAG)
Disconnect and Make safe for Demoltion 15,623.00 SQFT 0.75 11,717
Remove and reinstall heat pump unit 15.00 EACH 150.00 2,250
Plumbing 15,623.00 SQFT 4.65 72,647
HVAC 16,623.00 SQFT 42.00 656,166
Building Automation and Controls 16,623.00 SQFT 3.16 48,212
Total Mafjor item Code 23000.000 Heating, $791,993
Ventilating, and Air Conditioning (HVAC)
Total Division 23 Heafing, Ventilating, and Air $791,993
Conditioning (HVAC)
Discennect and Make safe for Demoltion 15,623.00 SQFT 1.38 21,560

I5age 4



Sort Sequences: Estimate File: :Phase 1 House & Senate 50% CD budget.est - Capital Renovation - Phase 1 House &

1. Divisions Senate,
2. Major item Code Estimator:
3. Not Used Pdmary Projed Qty:0 Sqft
4, Not Used Secondary Project Qly: ¢ Floors
Esfimate UM: Imperial
Partial Report [ Report includes Taxes & Insurance. ]
8:33:30AM 8/11/2015
S ‘Descriptio uantity t tal
Eilectrical 15,623.00 SQFT 310,898
Lighting and Lightin Control 15,623.00 SQFT 481,970
Grounding System 15,623.00 SQFT 4,218
PA System 15,623.00 SQFT 54,368
Fire Alarm 15,623.00 SQFT 147,325
Security System 15,623.00 SQFT 54,681
Low Voltage Rough-in 15,623.00 SQFT 54,681
Total Majoritem Code 26000.000 Electiical $1,129,699

Total Division 26 Electrical $1.,129,899
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Manhcattan

Building excellence,

General Conditions Worksheet

Project: OKLAHOMA CAPITOL INTERIOR REHABILITATION
Phase 1 - Prerequisite
Date: August 10, 2015

GENERAL CONDITIONS

PROJECT EXECUTIVE
PROJECT DIRECTCOR

PROJECT MANAGER

ASST. PROJECT MANAGER

SR PROJECT ENGINEER
PROJECT ENGINEER

FIELD OFFICE MANAGER
SECRETARY

OPERATIONS EXECUTIVE

SR. SUPERINTENDENT
SUPERINTENDENT

SAFETY ENGINEER

MEALS & ENTERTAINMENT
TRAVEL

SETUP CONSTRUCTION OFFICE
JOB OFFICE EQUIPMENT

COPY MACHINE

OFFICE SUPPLIES

DELIVERY SERVICES

POSTAGE

COMPUTER (PC & SOFTWARE}
SERVER & NETWORK EQUIP
SET UP DATALINES (PER USER)
PRINTING-SUBMITTALS ETC
DRAWING AND PLANS
PROJECT CLOSEOUT DOCUMENTS
CAD COORDINATION DRAWINGS
CAD RECORD DRAWINGS
RECORD DOCUMENTS
PROGRESS PHOTOS

|GENERAL CONDITIONS




Manhattan

Building excellence,

Protection and Construction Support Worksheet

Project: OKLAHOMA CAPITOL INTERIOR REHABILITATION
Phase 1 - Prerequisite
Date: August 10, 2015

PROTECTION & CONSTRUCTION SUPPORT

FIRST AID KIT+REFILLS

OSHA & SAFETY EQ/SUPPLIES
DRUG TESTING

FIRE EXT. SETUP & RECHRGE
SAFETY & BULLETIN BOARDS
MISC.HAZARD SIGNS ETC
TRASH DUMPING FEES
CLEAN UP PERIODICAL

FINAL CLEAN UP

CLEAN GLASS

ICE & CUPS

SMALL TOOLS

EQUIPMENT REPAIR

GAS,0OIL & GREASE

MISC, EQUIPMENT

MCC SCHEDULING
TEMP.ELECT WIRE & GLOBES
TELEPHONE & FAX SERVICE
TEMPORARY TOILETS
GANGBOX TOOL BOXES
TEMPORARY PROTECTION
PROTECT WINDOWS
TEMPORARY DOORS, FRAMES & HARDW
BARRICADES & FLASHERS
TEMPORARY PARTITIONS
TEMPORARY PARTITIONS - REMOVAL

[PROTECTION & CONSTRUCTION SUPPORT




Builder-Driven
Pre-Construction”

# Clarifications & Assumptions

Project Name: 15151DB - Oklahoma Capitol Interior Rehabilitation Project — Phase 1
Prerequisite
Description: Remodel of 1st floor and 3" floor Legislative Support Space (House & Senate)

Location: Oklahoma City, Oklahoma
50% Construction Documents Submission
Date: August 10, 2015

General

1.

Acceptance of these Clarifications and their inclusion as a Contract Document is condition-
precedent to our Proposal. We specifically exclude any Bid and/or Contract Document
requirements to the contrary, as these Assumptions and Clarifications shall supersede any other
Drawings, Specifications, proposed Contract language, and/or all other Bid Documents.

We have included applicable costs for permitting with the Oklahoma State Fire Marshat ($0.10/sf).

This project is based on normal working hours. No premium time is included unless specifically
noted otherwise elsewhere in our Proposal.

An allowance for hazardous materials abatement has been included ($302,082) and is limited to the
“Hazardous Materials Survey”. Any deviations shall be considered Extra Work to the Contract.

We have included state sales tax.
Builders Risk Insurance has been included.
Performance and Payment Bonds and associated costs are included.

We have assumed the Owner will provide adequate sources of water, electricity, on-site parking,
and telephone service for our use at no additional charge for Construction Services.

We have assumed the Owner will provide adegquate space for our project team as provided within
the “War Room” (Room 107 in The Capitol) af no cost to the project.

Document Acknowledgement

1.

Drawings:
. 100% Demolition Submission Drawings, dated June, 26, 2015
. 50% Construction Documents Submission, dated July 10, 2015
. Fire Protection Submission, dated July 07, 2015

Manhattan | 1

Butiding excellence.



Builder-Driven
Pre-Construction®

Insurance, Bonds, and Permits:

Builder's Risk Insurance; Included

Impact Fee, Tap Fees, or Usage Fee costs: Not Included (Assumed not required)
Payment and Performance Bonds: included

Sub-Guard: Included

Sales Taxes: Included

Additional Clarifications:

1.

The Owner, including multiple State IT Departments, is responsible to provide cabling (including
Fiber), devices, racks, and all other Telecommunications/Data/AV systems equipment. The DB
design will only include required pathways, boxes, conduit and cable trays,

“Soft Costs” including moving expenses, relocations, indirect expenses associated with the Owner
scope items is specifically excluded.

Design-Build Contingency is currently shown itemized as 5%.

All FF&E and Artwork are considered by Owner.

Appliances and Television are considered by Owner.

Provisions for MEP Systems are included in the estimate based on 50% CD information available.
Provisions for Controls are included within the HVAC Systems estimate.

Schedule is anticipated fo take 6 months for Substantial Completion. General conditions reflect this
schedule input.

ab Manhattan | 2

Bufliing excellence.




